

# **ADDENDUM NUMBER ONE**

**FOR THE**

**CITY OF DELANO**

## **2022 WATER METER PROJECT CONTRACT INSTALLER**

January 17, 2022




City of Delano  
Engineering Department  
1015 Eleventh Avenue  
Delano, California 93215

ADDENDUM NUMBER ONE

The following additions, deletions, or modifications shall become part of the Contract Documents for this Project:

REVISIONS TO SPECIFICATIONS:

ITEM NO. 1 – The Non-Mandatory Pre-Job walk date set for January 18, 2022, at 10:00 am has been rescheduled for **January 20, 2022 at 10:00 am** at the Delano City Hall at 1015 Eleventh Avenue, Delano, California 93215.

Prepared by: _____		_____
Roman Dowling, P.E. City of Delano		Date <u>1/18/22</u>
Accepted by: _____		_____
Contractor (Signature)		Date
_____		_____
Contractor (Print Name)		Title